
Independent Government Estimate

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $18,600.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $8.40 $191,520.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $18.90 $1,039,500.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $197,000.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $20,000.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $18,700.00
0007 GROUTED STONE 1 Job Lump Sum $550.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $24.00 $240.00
0009 GUARDRAIL 23 Meters $59.00 $1,357.00
0010 FENCING 485 Meters $77.10 $37,393.50
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $621.70 $2,486.80
0012 RETAINING WALL 1 Job Lump Sum $119,600.00
0013 AREA 2 DRAIN 1 Job Lump Sum $11,000.00

Sub-Total Items 0001 - 0013 $1,657,947.30

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $1,200.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $8.40 $47,040.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $18.90 $207,900.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $40,000.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $6,550.00
0019 FENCING 140 Meters $81.00 $11,340.00

Sub-Total Option Items 0014 - 0019 $314,030.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $27,200.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $8.40 $174,720.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $10.50 $36,330.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $18.90 $888,300.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $140,000.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $11,000.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $485.30 $35,912.20
0027 AGGREGATE BASE COURSE 235 Metric Tons $36.20 $8,507.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $108.00 $8,424.00
0029 GUARDRAIL 60 Meters $64.50 $3,870.00
0030 FENCING 315 Meters $84.00 $26,460.00
0031 GATE 1 Each $200.00 $200.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $19,400.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $2,650.00

Sub-Total Option Items 0020 - 0033 $1,382,973.20

Sub-Total Option Items 0001 - 0033 $1,697,003.20

TOTAL ESTIMATED AMOUNT $3,354,950.50

Construction Bid Abstract for IFB No. DACW09-02-B-0002
Norco Bluffs (Zone 2, Phase 2) Butress Fill, Riverside County, CA
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Contractor:  Macro-Z Technology, Inc.
Address:  841 E. Washington Avenue, Santa Ana, CA  92701

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $173,000.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $14.00 $319,200.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $12.00 $660,000.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $25,000.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $75,000.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $9,000.00
0007 GROUTED STONE 1 Job Lump Sum $3,000.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $90.00 $900.00
0009 GUARDRAIL 23 Meters $240.00 $5,520.00
0010 FENCING 485 Meters $45.00 $21,825.00
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $460.00 $1,840.00
0012 RETAINING WALL 1 Job Lump Sum $95,000.00
0013 AREA 2 DRAIN 1 Job Lump Sum $9,000.00

Sub-Total Items 0001 - 0013 $1,398,285.00

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $13,200.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $7.00 $39,200.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $12.00 $132,000.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $6,500.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $18,400.00
0019 FENCING 140 Meters $55.00 $7,700.00

Sub-Total Option Items 0014 - 0019 $217,000.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $24,300.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $7.00 $145,600.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $17.00 $58,820.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $12.00 $564,000.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $15,000.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $24,000.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $95.00 $7,030.00
0027 AGGREGATE BASE COURSE 235 Metric Tons $35.00 $8,225.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $60.00 $4,680.00
0029 GUARDRAIL 60 Meters $200.00 $12,000.00
0030 FENCING 315 Meters $55.00 $17,325.00
0031 GATE 1 Each $1,650.00 $1,650.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $20,000.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $33,000.00

Sub-Total Option Items 0020 - 0033 $935,630.00

Total Price Option Items 0014-0033:  $1,152,630.00

TOTAL ESTIMATED AMOUNT $2,550,915.00
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Contractor:  Golden Sun Construction
Address:  9 King Eider Lane, Aliso Viejo, CA  92656
  

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $60,000.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $11.00 $250,800.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $16.00 $880,000.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $50,000.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $35,000.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $60,000.00
0007 GROUTED STONE 1 Job Lump Sum $830.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $308.00 $3,080.00
0009 GUARDRAIL 23 Meters $123.00 $2,829.00
0010 FENCING 485 Meters $40.00 $19,400.00
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $532.00 $2,128.00
0012 RETAINING WALL 1 Job Lump Sum $90,000.00
0013 AREA 2 DRAIN 1 Job Lump Sum $42,000.00

Sub-Total Items 0001 - 0013 $1,496,067.00

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $20,000.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $10.00 $56,000.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $15.00 $165,000.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $10,200.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $8,100.00
0019 FENCING 140 Meters $40.00 $5,600.00

Sub-Total Option Items 0014 - 0019 $264,900.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $3,300.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $10.00 $208,000.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $10.00 $34,600.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $15.00 $705,000.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $30,000.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $12,200.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $70.00 $5,180.00
0027 AGGREGATE BASE COURSE 235 Metric Tons $40.00 $9,400.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $120.00 $9,360.00
0029 GUARDRAIL 60 Meters $123.00 $7,380.00
0030 FENCING 315 Meters $40.00 $12,600.00
0031 GATE 1 Each $2,100.00 $2,100.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $21,500.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $7,600.00

Sub-Total Option Items 0020 - 0033 $1,068,220.00

Total Price Option Items 0014 - 0033 $1,333,120.00

TOTAL ESTIMATED AMOUNT $2,829,187.00
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Contractor: RMA Land Construction Inc./Geofon, Inc. - Joint Venture
Address:  18632 Jersey Avenue, Artesia, CA  90701

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $189,000.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $15.60 $355,680.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $15.70 $863,500.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $22,300.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $64,400.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $1,400.00
0007 GROUTED STONE 1 Job Lump Sum $3,600.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $240.00 $2,400.00
0009 GUARDRAIL 23 Meters $240.00 $5,520.00
0010 FENCING 485 Meters $45.00 $21,825.00
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $850.00 $3,400.00
0012 RETAINING WALL 1 Job Lump Sum $88,900.00
0013 AREA 2 DRAIN 1 Job Lump Sum $26,300.00

Sub-Total Items 0001 - 0013 $1,648,225.00

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $9,000.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $10.90 $61,040.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $18.00 $198,000.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $8,100.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $15,600.00
0019 FENCING 140 Meters $45.00 $6,300.00

Sub-Total Option Items 0014 - 0019 $298,040.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $21,300.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $10.75 $223,600.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $13.10 $45,326.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $11.00 $517,000.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $15,500.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $18,000.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $67.00 $4,958.00
0027 AGGREGATE BASE COURSE 235 Metric Tons $47.00 $11,045.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $240.00 $18,720.00
0029 GUARDRAIL 60 Meters $200.00 $12,000.00
0030 FENCING 315 Meters $54.00 $17,010.00
0031 GATE 1 Each $1,600.00 $1,600.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $18,500.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $5,400.00

Sub-Total $929,959.00

Total Price Option Items 0014 - 0033 $1,227,999

TOTAL ESTIMATED AMOUNT $2,876,224.00
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Contractor:  Tri Span Inc.
Address:  521 W. Explorer Street, Brea, CA  92821

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $295,000.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $19.00 $433,200.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $18.00 $990,000.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $85,000.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $100,000.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $15,000.00
0007 GROUTED STONE 1 Job Lump Sum $8,000.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $160.00 $1,600.00
0009 GUARDRAIL 23 Meters $316.00 $7,268.00
0010 FENCING 485 Meters $60.00 $29,100.00
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $1,200.00 $4,800.00
0012 RETAINING WALL 1 Job Lump Sum $125,000.00
0013 AREA 2 DRAIN 1 Job Lump Sum $15,000.00

Sub-Total Items 0001 - 0013 $2,108,968.00

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $65,000.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $12.00 $67,200.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $15.00 $165,000.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $15,000.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $15,000.00
0019 FENCING 140 Meters $50.00 $7,000.00

Sub-Total Option Items 0014 - 0019 $334,200.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $63,000.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $11.00 $228,800.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $12.00 $41,520.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $12.00 $564,000.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $50,000.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $18,000.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $92.00 $6,808.00
0027 AGGREGATE BASE COURSE 235 Metric Tons $38.00 $8,930.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $219.00 $17,082.00
0029 GUARDRAIL 60 Meters $165.00 $9,900.00
0030 FENCING 315 Meters $50.00 $15,750.00
0031 GATE 1 Each $1,400.00 $1,400.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $20,000.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $3,200.00

Sub-Total Option Items 0020 - 0033 $1,048,390.00

Sub-Total Option Items 0001 - 0033 $1,382,590.00

TOTAL ESTIMATED AMOUNT $3,491,558.00
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Contractor: EAI International
Address:  2101 Western Drive, Richmond, CA  94801-2017

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $11,340.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $8.24 $187,872.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $24.31 $1,337,050.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $63,617.40
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $343,035.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $5,670.00
0007 GROUTED STONE 1 Job Lump Sum $12,600.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $277.78 $2,777.80
0009 GUARDRAIL 23 Meters $194.29 $4,468.67
0010 FENCING 485 Meters $82.68 $40,099.80
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $111.11 $444.44
0012 RETAINING WALL 1 Job Lump Sum $75,600.00
0013 AREA 2 DRAIN 1 Job Lump Sum $2,520.00

Sub-Total Items 0001 - 0013 $2,087,095.11

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $2,520.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $8.24 $46,144.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $24.31 $267,410.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $18,711.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $62,370.00
0019 FENCING 140 Meters $82.68 $11,575.20

Sub-Total Option Items 0014 - 0019 $408,730.20

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $3,780.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $8.24 $171,392.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $8.24 $28,510.40
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $24.31 $1,142,570.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $37,422.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $93,555.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $111.11 $8,222.14
0027 AGGREGATE BASE COURSE 235 Metric Tons $65.28 $15,340.80
0028 SIDE DRAIN GUTTERS 78 Metric Tons $277.78 $21,666.84
0029 GUARDRAIL 60 Meters $268.70 $16,122.00
0030 FENCING 315 Meters $82.68 $26,044.20
0031 GATE 1 Each $1,260.00 $1,260.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $5,670.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $6,300.00

Sub-Total Option Items 0020 - 0033 $1,577,855.38

Sub-Total Option Items 0001 - 0033 $1,986,585.58

TOTAL ESTIMATED AMOUNT $4,073,680.69
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Contractor: Accord Engineering, Inc.
Address: 2472 Chambers, Suite 250, Tustin, CA  92780

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $101,600.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $25.00 $570,000.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $30.70 $1,688,500.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $56,600.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $97,700.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $16,000.00
0007 GROUTED STONE 1 Job Lump Sum $1,300.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $64.00 $640.00
0009 GUARDRAIL 23 Meters $254.00 $5,842.00
0010 FENCING 485 Meters $47.00 $22,795.00
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $140.00 $560.00
0012 RETAINING WALL 1 Job Lump Sum $85,000.00
0013 AREA 2 DRAIN 1 Job Lump Sum $11,500.00

Sub-Total Items 0001 - 0013 $2,658,037.00

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $14,000.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $22.30 $124,880.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $27.30 $300,300.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $10,600.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $19,600.00
0019 FENCING 140 Meters $50.85 $7,119.00

Sub-Total Option Items 0014 - 0019 $476,499.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $43,800.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $22.30 $463,840.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $4.00 $13,840.00
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $27.30 $1,283,100.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $32,800.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $38,500.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $125.00 $9,250.00
0027 AGGREGATE BASE COURSE 235 Metric Tons $35.00 $8,225.00
0028 SIDE DRAIN GUTTERS 78 Metric Tons $56.50 $4,407.00
0029 GUARDRAIL 60 Meters $187.00 $11,220.00
0030 FENCING 315 Meters $51.00 $16,065.00
0031 GATE 1 Each $1,525.00 $1,525.00
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $16,300.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $14,125.00

Sub-Total Option Items 0020 - 0033 $1,956,997.00

Sub-Total Option Items 0001 - 0033 $2,433,496.00

TOTAL ESTIMATED AMOUNT $5,091,533.00
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Contractor:  The REM Engineering Co., Inc/United Riggers & Erectors, Inc
Address: 1575 N. Lake Ave., Suite 100, Pasadena, CA  91104

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SCHEDULE A: BASE BID ITEM NOS. 0001 - 0013
STA. 20+975 to 21+455, Corona to Temescal (Area 2)

0001 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $107,390.00
0002 EXCAVATION, BLUFF 22,800 Cubic Meters $24.92 $568,176.00
0003 COMPACTED FILL, BUTTRESS 55,000 Cubic Meters $31.36 $1,724,800.00
0004 SUB-DRAIN SYSTEM 1 Job Lump Sum $76,611.00
0005 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $91,601.00
0006 HORSE TRAIL DRAIN 1 Job Lump Sum $10,740.00
0007 GROUTED STONE 1 Job Lump Sum $600.00
0008 SIDE DRAIN GUTTERS 10 Metric Tons $2,446.00 $24,460.00
0009 GUARDRAIL 23 Meters $286.40 $6,587.20
0010 FENCING 485 Meters $52.98 $25,695.30
0011 ASPHALT CONCRETE PAVEMENT 4 Metric Tons $1,122.31 $4,489.24
0012 RETAINING WALL 1 Job Lump Sum $22,627.00
0013 AREA 2 DRAIN 1 Job Lump Sum $24,461.00

Sub-Total Items 0001 - 0013 $2,688,237.74

OPTION ITEM NOS. 0014 - 0033
STA. 21+550 to 21+650, Upstream from Temescal (Area 3)

0014 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $39,523.00
0015 EXCAVATION, BLUFF 5,600 Cubic Meters $27.92 $156,352.00
0016 COMPACTED FILL, BUTTRESS 11,000 Cubic Meters $37.60 $413,600.00
0017 SUB-DRAIN SYSTEM 1 Job Lump Sum $14,320.00
0018 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $19,357.00
0019 FENCING 140 Meters $64.40 $9,016.00

Sub-Total Option Items 0014 - 0019 $652,168.00

STA. 20+140 to 20+450, Upstream of I-15 (Area 1)

0020 CLEAR SITE AND REMOVE OBSTRUCTION 1 Job Lump Sum $125,728.00
0021 EXCAVATION, BLUFF 20,800 Cubic Meters $24.92 $518,336.00
0022 EXCAVATION, PERMANENT ACCESS ROAD 3,460 Cubic Meters $28.64 $99,094.40
0023 COMPACTED FILL, BUTTRESS 47,000 Cubic Meters $25.78 $1,211,660.00
0024 SUB-DRAIN SYSTEM 1 Job Lump Sum $24,344.00
0025 TERRACE DRAIN AND V-DITCH 1 Job Lump Sum $25,615.00
0026 ASPHALT CONCRETE PAVEMENT 74 Metric Tons $1,094.94 $81,025.56
0027 AGGREGATE BASE COURSE 235 Metric Tons $78.61 $18,473.35
0028 SIDE DRAIN GUTTERS 78 Metric Tons $313.16 $24,426.48
0029 GUARDRAIL 60 Meters $236.28 $14,176.80
0030 FENCING 315 Meters $64.44 $20,298.60
0031 GATE 1 Each $1,933.17 $1,933.17
0032 ACCESS ROAD DRAIN 1 Job Lump Sum $2,000.00
0033 REMOVE REPLACE MANHOLE 1 Job Lump Sum $394.00

Sub-Total Option Items 0020 - 0033 $2,167,505.36

Sub-Total Option Items 0001 - 0033 $2,819,673.36

TOTAL ESTIMATED AMOUNT $5,507,911.10
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